G. R. S. IX-5]

Previous references

Pml 22-1115; Fin

Later references

Present

1926-21

(Mem)

File No. 42-20

Serial Nos. 26 & 39

GENERAL AND REVENUE SECRETARIAT

Serial Nos. 26 & 39

Part B for May 1921.

SUBJECT

Estimate for works in the Bangalore City Municipality

From The Chief Engineer
T.F. dt 12-4-21

To for Sanction the following 3 Estimates for Construction Drains for Sewerage with Mains of the Bangalore City Municipality and Lotus of Land near the new Govt Protestant Cemetery in the Plot in the Mysore Road.

To The Accountant-General Bangalore City and C.O. No RI 3017-5 dt 22nd 21

Sundry Receipts

Exp Abstract Shown on S.I.O.S 21

WD 10—GPD 3(5)-9(5)

G. R. S. III—1] 1920-21

GENERAL AND REVENUE SECRETARIAT

(Rural)

NOTES

File No. 42-1

FILE HEADING.

Estimate for works in the Bangalore city Early

FROM

The Chief Engr & Secy to Govt.

Name No. 37795 Dated 12-4-21 Received 16-4-21

Diary No. 6450	Enclos. 5 Spare Copies.	Serial No. 26.

BRIEF ABSTRACT OF LETTER.

Forwarding duly considered Estimate for early early sanction the following 3 estimates with plans for constructing houses for surveyors and lobby of the Bangalore city early in the plot of land near the road Govindaraja chow & the Mysore Road:-

NOTES AND ORDERS.

1) Revised estimate duly considered for Rs 6750/- for Constructing two blocks of houses

2) Supplemental estimate for Rs 3850/- for a 3rd addl block of 6 rooms

and 3) estimate for Rs 13,075/- as sanctioned in the Chief Engr's Proc for Constructing two blocks of 12 houses

Norms—First Sheet.

Serial No.

12 hours each

The 1st estimate is a provisional for Rs 6,000/- for two blocks of ten hours each against the original estimate of Rs 5170/- sanctioned in G O No 4611-2/Jail 22-7-11 by the 15th Feb 1918. Out of the two blocks one undertaken last year for want of funds and was completed at a cost of Rs 3,134/- and the remaining block is proposed for execution departmentally at a cost of Rs 3,100/- during the current year.

The 2nd estimate is for constructing 3 blocks of 6 hours each and the 3rd estimate is for constructing two more Engineer blocks of 12 hours each at a cost of Rs 13,997/- as desired in the Chief Engr's Memo

With a view to create a sort of permanent relief establishment in the Medical Subordinate staff of the Jail by sanctioning of 151 Cooks and 266 Sweepers to serve the Jails within three days of strike, the Local Council have got no objection to the above scheme of having Relief establishment as mentioned by the Superintendent to serve in the neighbouring Jails of

Note—Contn. sheet.

5458

G R S III 2]

General and Revenue Secretariat | Genl File No 42 of 19 21

Serial No

C & Q Station.

Ltt to be proposed to construct 42 [illegible] during the current year

The Presidency proposes to meet excess out of the 1st estimate and that the 2nd estimate out of the current year's Contt grants and the 3rd estimate of the closing balances of the Municipalities

The financial condition of the Municipalities as per current year's Budget given below:--

	Rs
Opening balance	1,50,270
Receipts	10,82,528
Total	12,32,798
Expenditure	11,24,489
Closing balance	1,08,309.

The prescribed minimum working for the Municipalities is Rs 20,000/-

Submitted for orders

22 4 21

The E.T. matter may be entertained

Dewan

Council

4 5 21

6 5 21

AN S OFFICE.
MAY 5 1921
No 6942

NOTE—Contn sheet

5th 50

4

G R. S III 2]

General and Revenue Secretariat | Genl File No 42 of 1924

Serial No

[illegible] Draft [illegible] for a Sept

42

12 5 24

[illegible]

[illegible] Newbery

Hm 13 s—

13 June

[illegible] 14 5 24

E.O. No. R/3097-98 4.5 [illegible]

[illegible] Orders only related

[illegible] Estimates

[illegible]

[illegible]

NOTE—Contn sheet

8949

From The

To

Dated

Despatched

Received

General No

Enclosure No

Passed on,
All estimates have been
scrutinised and are in
order

R V Sundaram
for Chief Engineer

N & REV SECTT
Rev Sect
5 APR 1921

B 8798 dt 12-4-21
En 5

SECRETARY'S OFFICE
Regd. No 5044
1921 26 JAN 1921
SECRETARY DEPT

14th January, 1921

17 JAN 1921

15

1162

15/1/21

No 151.

OFFICE OF THE CITY MUNICIPAL COUNCIL,

Bangalore City dated 11th January 192 16

From

B K GARUDACHAR, ESQ,
President, Municipal Council
BANGALORE CITY

Me 42-20—2le

To

G Aravamudu Iyengar Esq, B A B L
Secretary to the Government of
His Highness the Maharaja of Mysore
Revenue Department

Through

D N° 5450
18/1/21

The Chief Engineer in Mysore
Bangalore

Sir

I have the honor to submit herewith for very sanction the marginally noted 3 estimates in duplicate wi

(1) Revised estimate for ~~Rs6780/-~~ 6800 for constructing two blocks of houses — plans for const
(2) Supplemental estimate for Rs3830/- for a 3rd additional block of six houses — ting houses for
(3) Estimate for ~~Rs14 000/-~~ 13 970 for constructing 2 blocks of 12 houses each — Sweepers and Tot of the Bangalore

City Municipality in the plot of land near the new Gori house to the Mysore Road There are 151 Toties and 266 Sweepers attached to the Municipality For want of suitable accommodation for them, They are scattered in different parts of the City and the Council have thought it very necessary to provide houses for them in order to create a sense of permanent interest in them to serve the Municipality During the current year 42 houses are proposed to be constructed The first estimate is a revised one for Rs6780 for two blocks of six houses each against the original estimate of Rs5170/- sanctioned in Government Order No 45 -17-11 dated 15-2-1918 The necessity for the

submission of a revised estimate is explained in the explanatory memo of the Municipal Engineer copy of which is hereto attached This work is almost completed The 2nd estimate is a supplemental one for ~~a3039/-~~ Rs for a 3rd additional block of 6 houses The cost of this estimate and the excess amount required for the revised estimate viz Rs1610/- will be met out of the provision of ~~Rs8720/-~~ Rs under "Buildings originally in the current year's budget

The 3rd estimate is for ~~Rs14 000/-~~ Rs for building 2 blocks of 12 houses each The rates provided are the prevailing market rates As no provision can be found by reappropriation the cost required will be met out of the closing balance of the Municipality as the work is to be done during the current year

I request that sanction of Government may kindly be obtained very early as it has been arranged that the work should be completed before the close of the official year

A copy of the resolution of the Council approving these estimates is also enclosed A copy of the Health officers memo dated 17th November 1920 with my remarks thereon is also submitted for information It will show clearly the urgent necessity for early accommodation for the Tnoties and Sweepers

I have the honor to be

Sir,

Your most obedient servant

President

HRS

PROCEEDINGS OF AN ORDINARY GENERAL MEETING OF THE CITY MUNICIPAL COUNCIL BANGALORE HELD IN THE COUNCIL CHAMBER ON SATURDAY THE 8th JANUARY 1921 AT 8 A

P R E S E N T

1 B K Garudachar Esq — Honorary President

2 M Abbas Khan Esq — Vice President

COUNCILLORS

Belur Srinivasa Iyengar Esq ,B A ,B L
B Chinnaswamy Chetty Esq
Desada Siddabasappa Chetty Esq
C V Narasimha Iyengar Esq B A B L ,
P M Basappa Esquire
Desada Veerabhadra Chetty Esq
Adeppa Esquire
V Ramaswamy Chetty Esq B A ,
M Subbiah Esquire B A
K.S Krishna Iyer Esq B A ,
P Gopalaswamy Iyer Esq
S Venkatachala Iyengar Esq B A
H Krishnappa Esq B A B L ,
S Ranganatharanga Iyengar Esq
M Venkatasubbiah Esq ,
D Narasimhaprabhu Esq
Usman Khan Esquire
K Varadaraja Iyar Esq
Rajendra Rao Sindhe Esq
V Srikantia Esquire

A B S E N T

A Pourwal Esquire
G Siddaveerappa Esquire
Rev D A Rees
M Krishnamurti Rao Esquire
V Krishna Iyengar Esquire
P Subbarama Chetty Esquire

X X X X X

ADDITIONAL SUBJECT

1 Estimate for building 2 blocks of Sweepers huts of 12 compartments in a block in Goripalya amounting to Rs14 000/-

RESOLUTION - Sanctioned

Sd/ B K Garudachar
Honorary President

" C O P Y "

President

Copy of the explanatory memo dated 16-12-1920, from the Municipal Engineer Bangalore City to the President Municipal Council Bargalore City

---

The revised estima e for sweepers huts near Gorinalja for work already sanctioned by Gover ment for ₨5170/- is prepared and is to be submitted for sanction It is handed ov r to Mr Madhava Rao Municipal Engineer with compliments for disposal ith the following note

Regd. No 26 JAN 1921 TARY'S OFFICE

(1) After Government sanctioned the estimate tenders were invited and Y Muniverkatappa's tender quoting 28 / (twenty eight per cent) over estimate r tes was approved by the Council The approved excess quotation raised the e t e to Rs5170/- (2) But for want of fund during the ye r the contractor w s entrusted with only o e of he two blocks comprised in the estimate And one bloc was co pleted at a cost of ₨3174/- (Rs3309/- (according to estimated cost of ₨6618/- due to te der increase) which means really a saving of ₨175/- (3) For the remaining block in the sanctioned scheme tenders were invited during the current year & fresh quotations were received for 41 % in excess of sanctione estima e or 13% more than the last years tender of 28% excess It was therefore resolved to do the 2nd block departmentally so as not to exceed ₨3309/- (4) The material was collected and labour employed on the ice work system at the following r tes sanctioned by the President

MATERIALS

(1) Supply of stones for Foundation @ ₨5/- per 100
(2) " " for Basement @ ₨5-8-0 per 100
(3) Supply of Bricks @ ₨12-8-0 per 1000
(4) Teak wood for Door frames @ ₨6-12-0 per C ft

LABOUR

(1)	Stone in clay foundation	0-0-6 per C Ft
(2)	" Basement	0-0-9 per C Ft
(3)	Laying slabs	0-1-0 do
(4)	Brick in Clay	0-0-10 do
(5)	Brick in Churam	0-0-11 do
(6)	Brick arch clay or Chunam	0-1- 6 do
(7)	Earthwork	0-4- 0 per C yard
(8)	Plastering with Churam	1-0- 0 per sqr
(9)	Plastering with Mud	0-12-0 per sqr
(10)	Tiles	0-12-0 per sqr
	Preparing Door Frames	1-12-0 each

(5) The estimated cost of the 2nd block as per rates based o

ac a s

actuals (vide data sheet attached) is Rs~~3640~~ 3665/- as shown in the comparative statement The increased expenditure as compared with Rs3134/- spent on the 1 t block already completed is due to excess in quantities under stone clay and Brick masonry and the increase rate of Teak wood work explained in detail in the comparative statement

(6) The revised total cost of the two blocks is ~~6784~~ 6946/- or Rs. 162/- more which may be sanctioned

Sd/ T [illegible] Rao
Assistant Executive Engineer
16-12-1920

"C O P Y"

President

[illegible]

Copy of memo dated 17th November 1920 from the Health Officer Bangalore City to the Honorary President Municipal Council Bangalore City

---

When the great problem of housing the poor has been engaging the attention of every civilized Government established by law the City Municipal Council also realised the situation and as an humble ~~beginning~~ beginning have voted 70 000/- ~~rs~~ for building 70 houses for poor people No doubt it is necessary that all the menial conservancy staff should be properly housed as in the neighbouring Municipality in the C & M station where more than 90% of their sweepers and toties are housed in suitable sanitary houses At present there is accommodation for 32 families in pucca built mangalore tiled houses ~~2~~ three rows of buildings at the Old Sawar Lines and for 6 families in the lately built line at Goripalya where the work of building 6 more is in progress

The Municipality has employed 151 toties and 266 sweepers These are scattered in the different parts of the City viz Timber Yard Goripalya etc and are put up either in ~~cuttacha~~ cutcha mud walled roofs or thatched huts which are highly insanitary and illventilated

In these days of scarcities I think it is advisible and to a certain degree advantageous to create a sort of permanent vested interest to the toties especially in the Municipality by housing them properly I say toties because this class of people cannot be had locally, but they are chiefly immigrants from Bellari Anantapur and Penakonda sides They go every year for a month or so to their native places

The Municipal employees co-operative society has done something to relieve indebtedness on the part of these sweepers and toties of the Municipality but this is not all If at least fifty houses are provided for the present during the current year for the toties I should think we have begun well

In these circumstances I submit that the President may be pleased

pleased to see his way to place this question before the Council with his strong support T is important question ought to have been taken up pretty long ago but even now not too late

Sd/ F Ferrandes

Health Officer
Bangalore City

President's remarks thereon

This seems to be more important than to sing the poor We have been hearing strikes all over India Before at 1- tagian catches us it s but right t at we should give full facility to our sweepers and scavangers more particularly of the latter class whose wor cannot be replaced for love or money For the last 2 or 3 years we have lapsed the allotment by not building It is the primary duty of every Municipality to house this work men I would strongly recommend to approach Government to sanction about 20 000/- at this year out of our surplus and have about 40 houses Please place this before the Maraging Committee

Sd/ B K Garudachar

President

" C O P Y "

President



Buildings original

NO

M A M 69]

Original Est. sanctioned by
(Rule 246) Rs 5170/- G O No 4611-21
Bangalore MUNICIPALITY Muni 22-17-11 Dated
15-3-'10

PUBLIC WORKS DEPARTMENT

Revised Detailed Estimate. of the probable cost of

Work: Constructing Sweepers hut on Lalbagh road
2 blocks of 6 Compartments each.

Original

Detail of work	Number	Measurement: Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
							Rs. A. P.	Rs. A. P.	
Earthwork Excavation					976				
Long walls	2	97½	2	2½	975				
End walls	2	8⅛	2	2½	81				
Verandah end walls "	2	4-9½	2	2½	58				
" retaining walls	1	27½	2	2½	488				
Cross walls	2	8⅛	2	2½	81				
	3	8⅛	1½	2½	91				
Screen walls	6	6	1½	1	54				
Steps	6	3	2	½	18				
		Total cft			1834	68 cft	4	17	
Stone in clay foundation					1837				
Long walls	2	97½	2	2½	975				
End walls	2	8⅛	2	2½	81				
Verandah end walls "	2	4-9½	2	2½	58				
" retaining walls	1	93½	2	2½	466				
Cross walls	2	8⅛	2	2½	81				
"	3	8⅛	1½	2½	91				
Screen walls	6	6	1½	½	27				
Steps	6	3	2	½	18				
		Total cft				637	4	459	

P T O.

Detail of work	Measurement: Number	Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
							Rs. A. P	Rs. A. P	
Stone in clay basement									
Long walls	3	97 6/8			656				
		95 8/8	1 1/2	1 1/2	602			476 - -	
End walls	2	8 5/8	1 1/2	1 1/2	39 ✓				
Verandah end walls	1	3 3/8							
	2	6 1/2	1 1/2	1 1/2	24				
Cross walls	5	9 5/8	1 1/2	1 1/2	97 ✓				
Steps	6	3	1 1/2	1 1/2	27 9				
		Total		Sft	840				
					825				
Deduct for:									
Sill slabs of doors									
	6	4	1 1/2	1/3	12 ✓				
Portion of verandah pillars imbedded in stone masonry									
	9	1	1/2	1	5 ✓				
		Total			17 ✓	808 ✓			
		Balance		Sft	823		4	202 -	
Stone slabs ~~deemed~~ 3" to 4" thick (1st)									
Door sills	6	4	1 1/2	.	36 ✓				
Steps	6	3	2		36 ✓				
Over verandah returning wall									
	1	94	1 1/2		141				
	1	Total		Sft	213		1	13	
Stone slabs ~~deemed~~ 5" to 6" thick (2nd)									
Lintels for doors.									
	6	4	1	.	24 ✓				
Verandah pillars	9	9	1		81 ✓				
		Total		Sft	105 ✓		1 6	10 . . ✓	
Cutting grooves in stone pillars									
	2				9 ✓		1 2	. . ✓	

~~682~~
708

M. A. M. 69]

(*Rule 246*)

MUNICIPALITY

PUBLIC WORKS DEPARTMENT

Detailed Estimate

Work ....

Detail of work	Number	Measurement: Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate Rs.	Rate A.	Rate P.	Cost Rs.	Cost A.	Cost P.	Remarks
Burnt brick in chunam													
Sides of doors	2	7½	1⅛	7½	76	✓				708	-	-	
Top of long walls	2	96	1⅛	½	108								
Gables of end walls	2	19½	1⅛	1	44	✓							
Top of cross walls	2	10	1⅛	½	12	✓							
"	3	10	¾	½	11	✓							
Parapet over roof	4	19½	¾	¾	44	✓							
			Total cft		295	296		5	6	102	-	-	
Archwork with burnt brick in clay.													
Bulls eye ventilators	14	2	1⅛	¾	cft	24 ✓		6	9				
Burnt brick in clay													
Long wall	1	96	¾	10½	1143								
"	1	96	⅝	16	1709								
					1741								
End & cross walls	4	9	1⅛	16+10½ / 2	537	✓							
Cross wall	3	9	¾	16+10½ / 2	268	✓							
Verandah end walls	2	7	1⅛	10½+7 / 2	138	✓							
Screen walls	6	6	⅜	2 / 4	54	✓							
Verandah pillars	2	1½	1½	7½	34	✓							
			Total		cft 3715					Rs. 510			

Detail of work	Measurement: Number	Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
							Rs. A. P.	Rs. A. P.	
Deduct									
Doors	6	3	1 1/8	7 1/2	152			19 - -	
Bulls eye ventelators									
	14	1 1/2	1 1/8	1/2	12				
Lintels over doors	6	4	1 1/8	1/2	14				
Burnt brick in chunam as per above item					296				
Arch work as per above item					24				
			Total		498				
			Balance			3414	4	854	
						3417			
Chunam plastering									
End walls	2	18 1/4		16+7/2	420				
Long wall of front Verandah									
	1	94	2 1/2	10	244				
					945				
End walls of Verandah					123				
	2	7 7/8		8 3/4	140				
					181				
Sides of doors	2×6	7 1/2		1 1/8	135				
parapet over roof					126				
	4	19 1/2		2 1/2 0 1/4	254				
Verandah pillars	2	6		7 1/2	90				
			Total		1983				
					1805				
Deduct.									
Doors	6	3		7 1/2	135	16.70		67 - -	
			Balance		1670	16.48	4	74 - -	
Mud plastering			Inside		rooms.				
Rear walls	6	15		16	1440				
Front walls	6	15		10 3/4	968				
Cross walls	2×6	9		164+10 3/4	1445				
				2/4	288				
Screen walls	2×6	6			4141				
			Total						
Deduct:									
Doors	6 × 3 × 7 1/2				135				
			Balance			40.06	0-14-0	35-1-6	

M A M 69]

(*Rule 246*)

MUNICIPALITY

PUBLIC WORKS DEPARTMENT

Detailed Estimate.

Work. -- --

Detail of work	Number	Measurement: Length	Measurement: Breadth or thickness	Measurement: Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
							Rs. A. P.	Rs. A. P.	
White and color washing inside and outside.								1775	
								1775.	
As per chunam & mud plastering						56.75			
					sqrs	56.75	56 20.		✓
Flooring with 3" concrete & chunam plastering									
Rooms	6	15	9	4"	810	✓			
Verandah	1	94	5 7/12	5-3¼	527				
					566				
		Total			1976				
					Total Sft	1976	13 67	125 -	
							9	124	
Chunam pointing									
Basement all round.									
	1	134		1½	201	✓			
Sides of steps 2×6	3			1	36	✓			
						✓			
		Total			sqrs	237	28.6		✓
Roofing with [illegible] mangalore tiles,									
on teak rafters 2" × 1"									
	1	100	22		2200	✓			
							24	5?-	✓
		Total			Sft	2226		57?.	
[illegible]									
	1	100			Rft	100	8.50		✓
Teak wood work									
Rafters for rooms at 2½' apart									
	41	12	3"	5"	51.25	✓			
Rafters for verandah at 2½' apart									
	41	10	2"	4"	22.78	✓			
								2483	2564-0

Detail of work	Number	Measurement: Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
							Rs. A. P	Rs. A. P	
Wall plates	2	100	2"	4"	11 11	✓		3504 -	
Breasummers	1	100	6"	3"	12 5a	✓			
			Total cft		97 64		7 8	732 .	✓
Teak wood doors with Ventilators									
	6	3		7½	135 .	✓			
			Total sft		135		1 14	253	✓
Wood oiling 2 coats									
Rafters in rooms	41	11½	1½		511	✓			
" Verandah	41	9½	5/6		325	✓			
Breasummers	1	100	1½		125	✓			
Reepers	19	100	1/6		317	✓	✓		
			Total sft		1278		2 . .	26	✓
Chocolate painting 2 coats									
Doors	2×6	7½	3		sft	270	4	11 .	✓
Earth filling to basement									
Rooms	6	14 5/8	8 5/8	1½	1135				
Verandah	1	94 2/3	5-5½	1½	748				
					1883	c yds			
					sft	70	4	18 . .	
providing wooden pegs by the side of doors.									
	2×6	1			Total rg	12	5	4	✓
providing cross reepers for bullocks eyes.									
	420				Total Rft				
	8				420		1 . 1 6	39 .	✓
Clearing site				Lump Sum				5	✓
Miscellaneous works. (such as splitting, dressing,									
stone slabs tarring & other sundry								74	✓
works				Lump Sum				78 . .	

£46 3660

Detail of work	Number	Measurement: Length	Measurement: Breadth or thickness	Measurement: Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
Amount spent already for the 1st Block							Rs. A	~~9446~~ 9666	
							Rs	3134	
					Grand Total		Rs	~~12580~~ 6800	

Rupees Six Thousand and eight hundred only

Rs. 6800

Cash
29/3/41.

Rs. Thirty Thousand Only

Cash
29/3/41.

ABSTRACT OF THE FOREGOING ESTIMATE

Quantity	Description of work	Rate Rs.	Rate a	Rate p	Per	Amount Rs	Amount a	Amount p	Remarks
68	Earthwork excavation		4		cd	17			✓
7 18	Stone in clay foundation		4		cft	459			
823	" basement		4		"	206			
213	Stone slabs (3 to 4") old		1		sft	13			
✓105	" (5 to 6) "		16		"	10			✓
9	Cutting Grooves in pillars		12		no	7			✓
296	Burnt brick in chunam		56		cft	101			
24	Arch work with burnt brick in clay		6		"	9			✓
417									
3414	Burnt brick in clay		4			854			✓
1 70									
1848	Chunam plastering	4			sqr	67 74			
40 06	Mud plastering (inside rooms)		14			35			✓
5K 76									
58 54	White & color washing inside & outside		56			20			✓
87									
13 76	Flooring with 3 Concrete & chunam plastering	9				125 124			
237	Chunam pointing	2	8		"	6			✓
22	Roofing with mangalore tiles on teak reepers &c	24			,	528			✓
	Total Rs								P T O

I hereby certify that I have carefully measured the work required to be done and that at present so far as can be foreseen everything required for the work is included in the estimate

Date Overseer Division

I have carefully examined this estimate at the site of work and it appears to include everything which I consider necessary for completing the work

Rates and calculation Checked by Date Municipal Engineer

Date Vice President

WD 01206—GPB—7 550—1 4 19

ABSTRACT OF THE FOREGOING ESTIMATE

Quantity	Description of work	Rate Rs.	a.	p.	Per	Amount Rs.	a.	p.	Remarks
700	Ridge tiles set in mortar		8		sft	50			✓
764	Teak wood work	7	8		sft	732			✓
35	Teak wood doors with ventilators	1	14		sft	253			✓
278	Wood oiling 2 coats	2			sft	26			✓
70	Chocolate painting 2 coats	4			-	11			✓
74 SY	Earth filling to basement		4		cyd	18			
12	providing wooden pegs		5		no	4			✓
420	" cross rafters for bulls eye		16		sft	39			✓
	clearing site	L Sum				5			✓
	Miscellaneous works		4			75			✓
	Total Rs.					3166			
	Amount spent already for the 1st Block.					3134			
						32			

Grand Total Rs. Thirty two only

Rupees Two thousand and eight hundred only

"I hereby certify that I have carefully measured the work required to be done, and [illegible] present, so far as can be foreseen, everything required for the work is included in the estimate.

Date 17/12/20 Overseer Assistant Engineer Division

"I have carefully examined this estimate at the site of work, and it appears to include everything which I consider necessary for completing the work."

Rates and calculation Checked by [illegible] Date 11/12/20

Sanction'd to Rupees Two thousand [illegible] by the Municipal Council on [illegible]

Date [illegible]

Municipal Engineer 18/12/20

Vice-President.


Number
Length
Breadth or thick ness
Height or depth
Measurement
Contents
Total quantity or cross description of work
Rate
Rs
A.P.
Cost
Rs
A.P.
Remarks

M. A. M. 69]

(Rule 246)

NO 20

...MUNICIPALITY

PUBLIC WORKS DEPARTMENT

Detailed Estimate. Of the probable cost of

Work. building two blocks of Lascars huts of 12 compartments in a block in Gnanalaya- near sugar road

Detail of work	Number	Measurement: Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate Rs.	Rate A.	Rate P.	Cost Rs.	Cost A.	Cost P.	Remarks
Earthwork in Excavation													
Longitudinal walls													
	3	97 5/8	2	2 1/2	1464								
End & cross walls	2×4	8 1/8	2	2 1/2	325								
"	2×3	8 1/8	1 1/2	2 1/2	183								
Retaining walls of Verandah													
	2	97 5/8	2	2 1/2	976								
End & cross walls of Verandah													
"	2×3	5 5/8	2	2 1/2	96								
Screen walls	2×6	6	1 1/2	1 1/2	108								
Steps	2×6	3	2	1/2	36								
		Total cft			3188	116		4		30			
Plinth in clay foundation as per excavation					3188								
Longitudinal walls													
	3	97 5/8	1 1/2	1 1/2	656								
End & cross walls	2×4	8 5/8	1 1/2	1 1/2	155								
" cross walls	2×3	8 5/8	1 1/2	1 1/2	116								
Retaining walls of Verandah													
	2	97 5/8	1 1/2	1 1/2	437								
End & cross walls of Verandah													
	2×3	5 5/8	1 1/2	1 1/2	52								
Screen walls	2×6	6	1 1/2	1 1/2	162								
Steps	2×6	3	1	1/2	18								
		Total cft			4908								
					4784								

P T O

31

Detail of work	Measurement: Number	Length	Breadth or thickness	Height or depth	Content	Total quantity of each description of work	Rate: Rs	A	P	Cost: Rs	A	P	Remarks
Deduct										31			
Sill slabs of doors										30		-	
✓	12	4	1½	1/3	24 ✓								
Verandah pillars imbedded in masonry ✓	2×9	1	1/3	1½	9 ✓								
Total					33	4757				1188	-	-	
Balance stone in clay cft					~~4875~~		4			~~1219~~			
Burnt stone slabs 4 thick edges dressed.													
Sills of doors ✓	12	4	1½	(4)	72								
Steps ✓	2×12	3	1	"	72 ✓								
Over retaining wall of Verandah													
✓	2	~~96~~ 94	1½		~~288~~ 282								
Over cross retaining walls													
✓	2×2	7	1/2	"	42 ✓	468				146	-	-	
Total				cft		~~474~~	5			~~148~~			
Burnt stone slabs 5 thick dressed													
Lintels over doors	12×4	1	(5)		48 ✓								
Verandah pillars	18	9	1	"	162 ✓								
Total				cft		210 ✓	6			79			
Cutting grooves in stone pillars						18 ~~12~~	½			14 ~~9~~	-	-	✓
Burnt stone slabs 1½ in thickness													
Sides of doors	2×12	7½	1⅛	3/4	152 ✓								
Top and bottom of Longitudinal walls													
✓	3	96¾	1⅛	1	327 ✓								
Gables of end and cross walls													
✓	2×4	10	1⅛	1	90 ✓								
✓ "	2×3	10	3/4	1	45 ✓								
Verandah end walls	2×2	8	1⅛	1	36 ✓								
parapets over ~~roof~~	4	38	3/4	3/4	86 ✓								
Total				cft		736	5	6	253				✓
										~~1739~~			
										1710	-	-	

Continued

M A M 69]

(*Rule 346*)

MUNICIPALITY

PUBLIC WORKS DEPARTMENT

Detailed Estimate

Work. .. ..

Detail of work	Number	Measurement: Length	Measurement: Breadth or thickness	Measurement: Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
							Rs. A. P.	Rs. A. P.	
Arch work for bulls eye ventilator					—				
Burnt brick in clay					1	cft		1710 - -	
✓	32	2	3/4	1 1/8	54	54	0 6 0	20 -	✓
Burnt brick in clay									
Longitudinal walls				16	1762				
✓	1	96 3/4	1 1/8	15 1/2	1687				
✓	2	96 3/4	1 1/8	10 1/2	2226				✓
					1073				
End & cross walls	2×4	9	1 1/8	13 1/4	536				
✓	2×3	9	3/4	13 1/4	527				
Verandah end walls									
✓	2×2	7	1 1/8	2	276				
Screen walls ✓	2×6	6	3/4	4	216				✓
Verandah pillars ✓	2×2	1 1/2	1 1/2	7 1/2	68				✓
			Total	cft	6197				
Deduct :—									
Doors ✓	12	3	1 1/8	7 1/2	304				✓
Bulls eye ventilators ✓	2	1 1/8	1 1/2	1/2	27				✓
Archwork of					54				✓
Lintels over doors									
✓	12	4	1 1/8	7/12	27				
			Total		412				
Burnt brick in chunam as per abstract					736				✓
					1148	5869		1262 - -	
Balance Brick in clay					cft		4		

P T O.

2522 - - -

Detail of work	Measurement: Number	Length	Breadth or thickness	Height or depth	Content	Total quantity of each description of work	Rate	Cost	Remarks
							Rs A P	Rs A P	
Chunam plastering				16+7/2					
End walls ✓	2	35 3/8			814 ✓			3992 - -	
Front Verandah	2	94 1/2	"	10 1/2	1985 ✓				
End walls of , ✓	2×2	8 1/8	"	7 9	288				
Sides of doors ✓	2×12	7 1/2	"	1 3/8	202 ✓				
parapets over roof	4	40		2 4 3	360				
Verandah pillars ✓	4	6		7 1/2	180 ✓				
			Total		3769				
Deduct – Doors	12	3		7 1/2	270 ✓	34 99		140 - -	
			Balance in sqrs			4			
Mud plastering									
Rooms inside ✓	12	48		13	74 88 ✓				
Screen walls ✓	2×12	6		4	576 ✓				
Sides of doors	2×12	7 1/2		1/8	113				
			Total		8064				
Deduct – Doors	12	3		7 1/2	270	77.94		78	
			Balance in sqrs			77 94		27	
White washing	Interior						5 6		
Color washing	Exterior				900		7	15 4	
flooring over 3' Concrete and – chun plastering						34.99			
Rooms inside ✓	12	15		9	1620 ✓				
Verandah	2	94 1/2 1/16		5 3/32	1008				
						21 28		269 - -	
			Total Sqrs				10 4		
Chunam pointing									
Basement all round									
✓	1	265 3/4		1 1/2	399 ✓				
Sides of steps ✓	2×12	1		3/4	18 ✓				
			Total in sqrs			4 17	2 8	10	
Roofing with mangalore tiles on teak rafters									
✓	2	100		22	sqrs	44 00	26	1144	
								683	
								4675-0-0	

Continued

M. A M 69]

(*Rule 245*)

MUNICIPALITY

PUBLIC WORKS DEPARTMENT

Detailed Estimate

Work .. ..

Detail of work	Measurement: Number	Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate	Amount	Remarks
							Rs. A. P.	Rs. A. P.	
Ridge tiles set in mortar.									
	✓ 1	100			2 ft	100 ✓	8	50	✓
Teak wood work wrought & put up.									
Rafters for rooms									
	✓ 2×4½	12	3"	5"	102.50 ✓				
Rafters for verandah									
	✓ 2×4½	10	2"	4"	45.56 ✓				
Wall plate ✓	3	100	2"	4"	16.67 ✓				
Breasummer ✓	2	100	3"	6"	25.00 ✓				
			Total	cft		189.73 ✓	8	1518	✓
Teak wood doors with Duplicates									
[illegible] having iron bars with hinges,									
Tower bolts & Cement.									
	✓ 12	3	"	7½	270 ✓				
			Total	cft		270 ✓	1 12	473	✓
Wood ceiling 2 coats.									
Rafters in rooms	2×4½ 11			1½	977 ✓				
" in verandah	2×4½ 9			5/6	615 ✓				
Breasummers ✓	2	100		1¼	250 ✓				
Reafers ✓	2×1½	100		1/6	634 ✓				
			Total	cft		24.76 ✓	2 . 0	50	✓
						5 40		22	- -
For doors	2×12	7½	"	3¾	9/8	3.44	4	29	.

6788 - -

Detail of work	Number	Measurement: Length	Measurement: Breadth or thickness	Measurement: Height or depth	Contents	Total quantity of each description of work	Rate	Cost: Rs.	Cost: A.	Cost: P.	Remarks
							Rs. A. P.	Rs.	A.	P	
Earth filling to basement.								67	8	-	
Rooms inside	12	8 5/6	14 5/8	1 1/2	2271						
Verandah	2	94 7/8	5 3/4	1 1/2	1513						
					3784	cub. ft.		35	-	-	
		Total cft			3784	142	4	36	-		
					3783	140					
providing wooden pegs in the ends of doors	2×12					24	.5	8			
providing cross reference to surface cyl.	32	3			96	96	.16	9			
Clearing site		Lump Sum						15			
Excavating side drains and forming roads in front of the block.		Lump Sum						30			
Other miscellaneous work.		Lump Sum						25			
						Total		69	8		
						Contingencies		5	4		
Grand Total Rs for one block								7000			× 2 × 6985
"						+ Two blocks.		6985			13,970

ABSTRACT OF THE FOREGOING ESTIMATE

Quantity	Description of work	Rate Rs.	a.	p.	Per	Amount Rs.	a.	p.	Remarks
	Earth work in excavation		4		c yd	30			
	Stone in clay		4		cft				
	Burnt stone slabs 4" thick edges dressed		5		sft	146			
10	Burnt stone slabs 5" thick		6		"	79			
18	Cutting grooves in stone pillars		12		each	14			
36	Burnt brick in chunam		5	6	cft	253			✓
54	Arch work for Bullocks with burnt brick		6		"	20			✓
	Burnt brick in clay		4		"				
	Chunam plastering	4			sqk				
	Mud plastering	1			"				
	White washing		5	6	"				
	Color washing		7		"				
	Flooring over 3" concrete and chunam plastering	10	4		"	269			
17	Chunam pointing	2	8		"	10			✓
	Roofing with mangalore tiles on teak rafters	2			"	1144			✓
	Ridge tiles set in mortar	8			rft	50			✓
973	Teak wood work wrought and put up.	8			cft	1518			✓
	Total Rs. ...								

P. T. O.

" I hereby certify that I have carefully measured the work required to be done, and that at present, so far as can be foreseen, everything required for the work is included in the estimate.

Date Overseer Division

I have carefully examined this estimate at the site of work, and it appears to include everything which I consider necessary for completing the work.

Rates and calculation Checked by Date Municipal Engineer

Date Vice-President

W. D. 11225—G.T.P.—7,520—16-8-19

Detail of work	Number	Measurement			Contents	Total quantity or each description of work	Rate		Cost		Remarks
		Length	Breadth or thickness	Height or depth			Rs.	A. P.	Rs.	A. P.	

ABSTRACT OF THE FOREGOING ESTIMATE

Quantity	Description of work	Rate Rs.	a.	p.	Per	Amount Rs.	a.	p.	Remarks
	Teak wood doors with Ventilators-								
	above, having ironbars with hinges-								
	tower bolts &c Complete.								
		1	12		sft	473	.	.	✓
	Wood oiling 2 coats	2	.		sft	50	.	.	✓
	Chocolate painting	4	.		"				
	Earth filling to basement	4			c ft				
	Wooden pegs by the sides-								
	of doors		5	.	no	8	.		✓
	Cross reepers to walls eyes.								
			1	6	.	9	.		✓
	Clearing the site Lump Sum					15	.		✓
	Excavating side drains & forming								
	roads in front of the block R s/-					30	.		✓
	Other miscellaneous works.								
	Lump Sum Rs					25	.	.	✓
	Total Rs								
	Contingencies.								
	Grand Total Rs for one block								
	" Two blocks								

Rupees Thirteen Thousand Nine Hundred and Seventy only

Dated 29/12/20

"I hereby certify that I have carefully measured the work required to be done, and that at present, so far as can be foreseen, everything required for the work is included in the estimate.

Date 29/12/20 — Overseer — Division.

"I have carefully examined this estimate at the site of work, and it appears to include everything which I consider necessary for completing the work."

Rates and calculation Checked & found by

Sanctioned for Rs 14000/- Rupees Fourteen Thousand only by the Municipal Council on Date 8-1-1921

Municipal Engineer

Vice-President.

Detail of work	Number	Measurement			Contents	Total quantity of each description of work	Rate		Cost		Remarks
		Length	Breadth or thickness	Height or depth			Rs.	A. P.	Rs	A. P.	

Budget Provision.

M A M. 60]

(Rule 246)

20195

Bangalore city MUNICIPALITY

Public Works Department

Detailed Estimate.

Work Constructing 6 additional compartments to Sweepers huts on mysore road

Detail of work	Number	Measurement: Length	Breadth or Width	Height or depth	Contents	Total quantity of each description of work	Rate Rs.	Rate A.	Rate P.	Cost Rs.	Cost A.	Cost P.	Remarks
Earth excavation													
Long wall	1	97½	2	2½	435 487								
End walls	2	8⅓	2	2½	81								
varandah end walls	2	4' 7 3/4" 12	2	2½	48 66								
retaining walls	1	97 7/8 93½	2	2½	485 468								
Cross walls	2	8⅓	2	2½	81								
do	3	8⅓	1½	2½	91								
Screen walls	6	6	1½	1	54								
Steps	6	3	2	½	18 27								
					1349								
			or C.-yds			50	4		13				
Stone in clay foundation													
Long wall	1	97½	2	2½	485 487								
End walls	2	8⅓	2	2½	81								
varandah end walls	2	4' 7 3/4" 12	2	2½	48 66								
retaining walls	1	97 7/8 93½	2	2½	485 468								
cross walls	2	8⅓	2	2½	81 91								
do	3	8⅓	1½	2½	91 78								
					477 433								
					1210								
										131			

Detail of work	Number	Measurement: Length	Measurement: Breadth or thickness	Measurement: Height or depth	Contents	Total quantity of each description of work	Rate: Rs.	Rate: A.	Rate: P	Cost: Rs.	Cost: A.	Cost: P	Remarks
					1277								
										13	0	0	
Screen walls	6	6	1½	1	27								
Steps	6	3	2	½	18								
				Total cft		1349	0	4	0	337	-	-	
										310	0	0	
Stone in clay basement-													
Long walls	2	97 8/8	1½	1½	436								
End walls	2	8 5/8	1½	1½	39								
Verandah end walls	2	5 3/8	1½	1½	24								
Cross walls	5	8 5/8	1½	1½	97								
Steps	6	3	1	¾	9								
					605								
Deduct for													
Sill slabs of doors	6	4	1½	½	12								
Portion of verandah pillars imbedded in Stone masonry	9	1	½	1	5								
					17								
				net quantity		588	0	4	0	148	-	-	
										150			
old Stone slabs dressed	3" & 4" thick												
Door sills	6	4	1½		36								
Steps	6	3	2		36								
Over verandah re taining wall	1	94	1½		141								
				Total cft		213	0	1	0	13	0	0	
old Stone slabs dressed	5" & 6" thick												
Lintels for doors	6	4	1		24								
verandah pillars	9	9	1		81								
				Total cft		105	0	1	6	10	0	0	

521-0-0

Detail of work	Number	Measurement: Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate Rs.	Rate A.	Rate P.	Cost Rs.	Cost A.	Cost P.	Remarks
Cutting grooves in stone pillars													
	9												
				Total nos		9		12		7			
Burnt bricks in chunam													
Sides of door	2×6	3/4	1 1/8	7 1/2	76 / 68 / 55								
Top of long wall	1	96 1/2	1 1/8	1/2	54								
Gables of end walls	2	19 1/2	1 1/8	1	44								
Top of cross walls	2	10	1 1/8	1/2	12								
do	3	10	3/4	1/2	11								
Parapet over roof	4	19 1/2	3/4	3/4	44								
				Total C ft	241 / 233 / 242			5	6				
Brickwork with burnt brick in clay													
Bulls eye ventilators	14	2	1 1/8	3/4	24								
				Total cft		24		6		9			
Burnt bricks in clay													
Long wall	1	96 1/2	3/4 1 1/8	10 1/2	114 / 114								
		96	1 1/8	16	139								
end & cross walls	4	9	1 1/8	(16+10 1/2)/2	537								
cross walls	3	9	3/4	(16+10 1/2)/2	268								
Ver end walls	2	7	1 1/8	(10 1/2+7)/2	138								
Screen walls	6	6	3/4	4	54								
ves pillars	2	1 1/2	1 1/2	7 1/2	34								
					278								
					3911								
					2174								

ABSTRACT OF THE FOREGOING ESTIMATE

Quantity	Description of work	Rate Rs.	a.	p.	Per	Amount Rs.	a.	p.	Remarks
	Total Rs.								

" I hereby certify that I have carefully measured the work required to be done, and that at present, so far as can be foreseen, everything required for the work is included in the estimate.

Date Overseer Division.

" I have carefully examined this estimate at the site of work, and it appears to include everything which I consider necessary for completing the work. "

Rates and calculation Checked by Date Municipal Engineer

Date Vice-President.

WD 0803—GPR.—7,500—15-2-19

M A M. 63]

(Rule 246)

..... MUNICIPALITY

PUBLIC WORKS DEPARTMENT

Detailed Estimate.

Work. .. ..

Detail of work	Number	Measurement: Length	Measurement: Breadth or thickness	Measurement: Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
					2174		Rs. A. P.	Rs. A. P.	
		B. 7			2174				
Deduct					372			620 - -	
doors	6	3	1⅛	7½	152				
Bulls eye vents	14	1½	1⅛	½	12				
Lintels over doors	6	4	1⅛	½	14				
Burnt brick in chunam arch work					24				
					202	1972			
		Balance c/f				1970	4 -	498	
& chunam plastering									
end walls	2	18½	-	16+7/2	420				
long wall of front verandah	1	94½	-	10	945				
End walls of verandah	2	7⅜		8¾	123				
Sides of doors	2×6	7½		1⅛	101				
Parapet over roof	4	19½		2½	126				
Verandah pent arch	2	6	-	7½	90				
					1807				
Deduct					1805				
doors	6	3		7½	135				
						16.70			
		Balance c/f				1954		67 - -	
						16.70	4	74	

Page 5

Details of work	Number	Measurement: Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
							Rs. A. P.	Rs. A. P.	
Mud plastering									
Inside rooms —									
Rear walls	6	15'		16	1440				
Front walls	6	15'		10 3/4	968				
Cross walls	2×6	9		(16+10 3/4)/2	1445				
Screen walls	2×6	6	-	4	288				
					4141				
Deduct									
Doors	6	3		7 1/2	135				
				Total sq'		40 06		14 35	
White and color washing inside & outside						56.76			
As per chunam & mud plastering				sq'		50 84	5 6	20 -	
Flooring with 3" Concrete & chunam plastering									
Rooms	6	15'	-	9"	810				
Verandah	1	94 7/12		5'-3 1/4"	577				
					1387				
					13.87	13.87		125 - -	
				Total sq'		13.87 9		123 - -	
Chunam pointing	1"								
Basement all round	1	134		1 1/2	201				
Sides of steps	2×6	3	-	1	36				
	0								
				Total sq'		2 37	2 8	6	
Roofing with 1st class Pranganore tiles on									
Teak reepers	1	100	22		2200				
				Total sq'		22	26	5 72	

1938-0-0

Detail of work	Number	Measurement: Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate Rs.	Rate A.	Rate P.	Cost Rs.	Cost A.	Cost P.	Remarks
Teak wood work										1938			
Rafters for rooms at 2½ apart	41	12	3"	5"	51 25								
Rafters for ves at 2ft apart	41	10	2"	4"	22 78								
wall plates	2	100	2"	4"	11 11								
Bressummer	1	100	6"	4½"	12 50								
			Total Cft			97 64	7	8	-	732	-	-	
Teak wood doors with ventilators	6	3		7½	135	135	1	14	0	253			
Wood oiling													
Rafters in rooms	41	11½	1½		5-11								
do ves	41	9½	5/6		32 5								
Bressummer	1	100	1¼	-	12 5								
Rafters	19	100	7		317								
			Total		487	12 78	2			26			
Chocolate painting 2 coats doors	2 x 6	7½	3		270	270	4			11			
Earth filling in basement rooms	6	14 7/8	8 7/8	1½	1135								
Verandah	1	94 3/4	5 1/2	1½	76 8								
					1211	70		4		18	-	-	
					883								

2978

ABSTRACT OF THE FOREGOING ESTIMATE

Quantity	Description of work	Rate			Per	Amount			Remarks
		Rs.	a.	p.		Rs.	a.	p.	
	Total Rs.								

" I hereby certify that I have carefully measured the work required to be done, and that at present, so far as can be foreseen, everything required for the work is included in the estimate.

Date Overseer Division.

" I have carefully examined this estimate at the site of work, and it appears to include everything which I consider necessary for completing the work. '

Rates and calculation Checked by Date Municipal Engineer

Date Vice-President.

WD 01208—GPU—7,500—15-8-19

Detail of work	Measurement: Number	Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
							Rs. A. P.	Rs A. P.	
Providing wooden pegs by the side of door	2×6	Total nos				12	0 5 0	4 0 0	
Providing cross keepers for bullocks eyes	420	Total rft				420	1 6		
Cleaning site		Lump sum						5 0 0	
Miscellaneous works (cleaning repairing white washing & colour washing work)									
							Grand total		

Rupees Three thousand and one hundred only

V Y Thangachalam
Supdt
8-11-20

Sanctioned for Rs 3245/-
Rupees Three thousand two hundred and forty five only
by the Municipal Council on
5-1-1921

Date 12-1-21

checked
2-3-21

ABSTRACT OF THE FOREGOING ESTIMATE

Quantity	Description of work	Rate			Per	Amount			Remarks
		Rs.	a.	p.		Rs.	a.	p.	
	Total Rs.								

" I hereby certify that I have carefully measured the work required to be done, and that at present, so far as can be foreseen, everything required for the work is included in the estimate.

Date Overseer Division.

" I have carefully examined this estimate at the site of work, and it appears to include everything which I consider necessary for completing the work. "

Rates and calculation Checked by Date Municipal Engineer

Date Vice-President

WD 01281—GPB—7,500—15-6-19

G.R.N VI-71]

SUBJECT

Diary No. of letter replied to E450

General and Revenue Secretariat
(Rul).

, the 191

Date of issue 21-5-19

Signature

1) Revised estimate duly sanctioned on the Chief Engr's Office for Rs 6405- for constructing two blocks of 6 rooms each

2) Revised plan and estimate for Rs 3100 for constructing a third block of 6 rooms

3) Estimate for Rs 13,970- as sanctioned on the Chief Engr's Office for constructing four blocks of 12 rooms each

Section Rul
File No 42-20
Serial No. 39.
5

Proceedings of the Government of His Highness the Maharaja of Mysore.

Read again :-

G.O.No. 4611-2/Rul 22-7-18 & Nil dt 15th Dec 1918 sanctioning an estimate amounting to Rs 5,170/- for constructing two blocks of sweepers' quarters on the Mysore Road in the Bangalore City.

2 Letter No 15/9 dt 11th Jan 1921 from the President, Bangalore City Municipal Council submitting for sanction the marginally noted estimate duly sanctioned by the Chief

Engr for Constructing houses for
sweepers and Scavengers of the
Bangalore City Municipality in the
plot of ground near the Tank
Gaipakya close to the Mysore
Road and stabling that, with
a view to create a sort of
permanent interest in the sweepers
and to induce employees
to remain the Municipality, the Council
have thought it necessary
to provide houses for them, and
that they have accordingly pro-
posed to construct 62 houses for them
during the current year, and
that the sum is required to
meet the excess cost of the
Estimate and the cost of
the 2nd Estimate out of the provision
of Rs 7,25,000 made under
"Buildings original" in the
current year's budget of the
City Municipality and that of the
3rd Estimate out of the closing
balances of the Municipality, as the work
is to be done during the current
year only.

that the Site is a revised one
against the original Site of No 5170
passed in the Govt Order 15-2-18 read

List of enclosures

Copied by

Examined by

Order No. R 13097-9 dt 21-5-21

The three estimates are
enclosing.

WD 1914—GPB—50,000—17-3-15

G.R.S 27]

GENERAL AND REVENUE SECRETARIAT

One Banchiner

Secy

To

The President of the Banga

Chairman Council Cess

Assistant Collectors of the

Cordons

Chief Engr of Lingsore

Confidential

12 5 21